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Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  1

15101-0000 Mobilization
 ALL Lump Sum $___________________

15206-0000 Slope, reference, and clearing and grubbing stake
   6.256

km $_______________ $___________________
15214-0000 Survey and staking, miscellaneous

 ALL Lump Sum $___________________
15214-2000 Survey and staking, retaining wall

 ALL Lump Sum $___________________
15215-3000 Survey and staking, drainage structure

     44
Each $_______________ $___________________

15215-6000 Survey and staking, roadway cross-sections
    150
Each $_______________ $___________________

15216-2000 Survey and staking, grade finishing stakes
   12.512

km $_______________ $___________________
15401-0000 Contractor testing

 ALL Lump Sum $___________________
15501-0000 Construction schedule

 ALL Lump Sum $___________________
15703-2000 Soil erosion control, temporary turf establishment

    14.0
ha $_______________ $___________________

15705-0100 Soil erosion control, silt fence
   5,100

m $_______________ $___________________
15705-1400 Soil erosion control, sediment log

    500
m $_______________ $___________________

15705-1500 Soil erosion control, sediment wattle
   8,400

m $_______________ $___________________
15801-0000 Watering for dust control

   50,000
m3 $_______________ $___________________
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B-  2

20101-0000 Clearing and grubbing
    14.0

ha $_______________ $___________________
20201-0000 Selective clearing

    0.80
ha $_______________ $___________________

20220-1000 Removal, individual tree
     10
Each $_______________ $___________________

20301-1900 Removal of pipe culvert
     17
Each $_______________ $___________________

20301-2400 Removal of signs
     7
Each $_______________ $___________________

20304-1000 Removal of structures and obstructions
 ALL Lump Sum $___________________

20401-0000 Roadway excavation
   94,000

m3 $_______________ $___________________
20402-0000 Subexcavation

   1,000
m3 $_______________ $___________________

20410-0000 Select borrow
   2,000

m3 $_______________ $___________________
20441-0000 Waste

   3,600
m3 $_______________ $___________________

20703-2000 Geogrid, biaxial
   4,400

m2 $_______________ $___________________
20704-0000 Geomembrane

   2,200
m2 $_______________ $___________________

20802-0000 Foundation fill
    123

m3 $_______________ $___________________
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B-  3

20811-0000 Shoring and bracing
    740

m2 $_______________ $___________________
21101-1000 Roadway obliteration, method 1

    360
m2 $_______________ $___________________

21101-2000 Roadway obliteration, method 2
   3,100

m2 $_______________ $___________________
25101-2000 Placed riprap, class 2

    70.0
m3 $_______________ $___________________

25101-3000 Placed riprap, class 3
   650.0

m3 $_______________ $___________________
25101-4000 Placed riprap, class 4

    450
m3 $_______________ $___________________

25101-5000 Placed riprap, class 5
    420

m3 $_______________ $___________________
25201-0000 Special rock embankment

   6,000
m3 $_______________ $___________________

25205-0000 Rock buttress
    800

m3 $_______________ $___________________
25302-1000 Gabions, galvanized or aluminized coated

    625
m3 $_______________ $___________________

25305-1000 Revet mattress, galvanized or aluminized coated
    195

m2 $_______________ $___________________
25501-1000 Mechanically stabilized earth wall, welded wire face

  3,200.0
m2 $_______________ $___________________
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B-  4

30101-0000 Aggregate base
   25,500

t $_______________ $___________________
40301-0500 Hot asphalt concrete pavement, grading E

   7,000
t $_______________ $___________________

40305-3000 Antistrip additive, type 3
     75

t $_______________ $___________________
40401-0000 Minor hot asphalt concrete

    105
t $_______________ $___________________

40920-1000 Fog seal, emulsified asphalt grade CSS-1 or CSS-1h, SS-1 or SS-1h
    19.0

t $_______________ $___________________
41101-0000 Prime coat

    50.0
t $_______________ $___________________

41105-0000 Blotter
   330.0

t $_______________ $___________________
41201-0000 Tack coat

    19.0
t $_______________ $___________________

60103-0000 Concrete, headwall
     10
Each $_______________ $___________________

60201-0800 600mm pipe culvert
   460.0

m $_______________ $___________________
60201-1100 1050mm pipe culvert

    70.0
m $_______________ $___________________

60201-1200 1200mm pipe culvert
   150.0

m $_______________ $___________________
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B-  5

60201-1200 1200mm pipe culvert (with baffles and bulkhead)
    12.0

m $_______________ $___________________
60201-1300 1350mm pipe culvert (with baffles and bulkhead)

    14.0
m $_______________ $___________________

60201-1400 1500mm pipe culvert (with baffles and bulkhead)
    30.0

m $_______________ $___________________
60201-1600 1800mm pipe culvert

    75.0
m $_______________ $___________________

60201-1800 2100mm pipe culvert (with baffles and bulkhead)
    22.0

m $_______________ $___________________
60210-0800 End section for 600mm pipe culvert

     40
Each $_______________ $___________________

60212-0800 Elbow, 600mm
     4
Each $_______________ $___________________

60212-1100 Elbow, 1050mm
     1
Each $_______________ $___________________

60212-1600 Elbow, 1800mm
     2
Each $_______________ $___________________

60230-0000 Debris rack
     5
Each $_______________ $___________________

60403-0700 Inlet, Caltrans (Type G0, curb and opening)
     35
Each $_______________ $___________________

60501-0000 Standard underdrain system
    590

m $_______________ $___________________
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60522-0000 Sand
    165

m3 $_______________ $___________________
60602-0700 Pipe anchor assembly, 600mm

     22
Each $_______________ $___________________

60602-1000 Pipe anchor assembly, 1050mm
     12
Each $_______________ $___________________

60602-1100 Pipe anchor assembly, 1200mm
     28
Each $_______________ $___________________

60602-1150 Pipe anchor assembly, 1350mm
     4
Each $_______________ $___________________

60602-1200 Pipe anchor assembly, 1500mm
     7
Each $_______________ $___________________

60602-1300 Pipe anchor assembly, 1800mm
     10
Each $_______________ $___________________

60602-1400 Pipe anchor assembly, 2100mm
     5
Each $_______________ $___________________

60901-2500 Curb, asphalt, 200mm depth
   5,910

m $_______________ $___________________
60908-1000 Paved ditch, asphalt

   7,090
m2 $_______________ $___________________

61701-1350 Guardrail system G4, type 2, class B  steel posts
  2,550.0

m $_______________ $___________________
61702-0000 Terminal section

     1
Each $_______________ $___________________
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B-  7

61702-0600 Terminal section, type flared
     12
Each $_______________ $___________________

61702-0800 Terminal section type tangent
     7
Each $_______________ $___________________

62201-0200 Dump truck, 8 cubic meter minimum capacity
     80
Hour $_______________ $___________________

62201-0550 Backhoe loader, 180 liter minimum rated capacity bucket, 600mm width
    160
Hour $_______________ $___________________

62201-1050 Wheel loader, 5 cubic meter minimum rated capacity
    160
Hour $_______________ $___________________

62201-1400 Bulldozer, 200kW minimum flywheel power
    160
Hour $_______________ $___________________

62201-3300 Hydraulic excavator, 0.7 cubic meter minimum capacity
    160
Hour $_______________ $___________________

62202-1000 Materials transfer vehicle
 ALL Lump Sum $___________________

62301-0000 General labor
    800
Hour $_______________ $___________________

62302-1000 Special labor, hired technical services
    160
Hour $_______________ $___________________

62302-1100 Special labor, hired survey services
    160
Hour $_______________ $___________________

62403-0000 Furnishing and placing topsoil
   1,350

m3 $_______________ $___________________
62409-0000 Placing manufactured topsoil

   8,000
m3 $_______________ $___________________
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B-  8

62415-0000 Conserve and place forest duff
    230

m3 $_______________ $___________________
62510-2000 Seeding, hydraulic method

   14.00
ha $_______________ $___________________

62515-2000 Mulching, hydraulic method
   14.00

ha $_______________ $___________________
62520-0000 Fertilizer

   14.00
ha $_______________ $___________________

62542-1000 Seeding supplements, seed (Wetland mitigation site)
     6
kg $_______________ $___________________

62630-0300 Plantings, seedlings, container grown
     58
Each $_______________ $___________________

62630-0400 Plantings, wetland plant, container grown
    733
Each $_______________ $___________________

62635-3000 Cuttings, willow pole
     18
Each $_______________ $___________________

62901-0800 Rolled erosion control product, type 2.D
   4,500

m2 $_______________ $___________________
62901-1000 Rolled erosion control product, type 3.B

   10,700
m2 $_______________ $___________________

63302-0000 Sign system
   22.00

m2 $_______________ $___________________
63308-2000 Object marker, type 2

     92
Each $_______________ $___________________
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B-  9

63309-0200 Delineator, type 2
     60
Each $_______________ $___________________

63401-0300 Pavement markings, type B, solid
   51,000

m $_______________ $___________________
63501-2000 Temporary traffic control, traffic signal system

 ALL Lump Sum $___________________
63502-0600 Temporary traffic control, barricade type 3

     4
Each $_______________ $___________________

63502-0700 Temporary traffic control, cone
     55
Each $_______________ $___________________

63502-1250 Temporary traffic control, tubular marker, type 1050mm
    225
Each $_______________ $___________________

63502-1600 Temporary traffic control, warning light type B
     6
Each $_______________ $___________________

63503-0400 Temporary traffic control, concrete barrier
   1,000

m $_______________ $___________________
63503-0500 Temporary traffic control, moving concrete barrier

   4,950
m $_______________ $___________________

63504-1000 Temporary traffic control, construction sign
   110.0

m2 $_______________ $___________________
63505-1000 Temporary traffic control, pavement markings

   13.60
km $_______________ $___________________

63506-0500 Temporary traffic control, flagger
   16,500

Hour $_______________ $___________________
63506-0600 Temporary traffic control, pilot car

   5,500
Hour $_______________ $___________________
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Pay Item No. 

 
Estimated Quantity 

 
Unit Bid Price 

 
Amount Bid 

63507-0400  
Temporary traffic control, police 
officer 

30 
 days 

 
 
 
 
$     

 
 
 
 
$     

63510-0100 
 
 

Temporary traffic control, traffic 
and safety supervisor 

130 
 weeks 

    
 
$    

 
 
 
$     

65101-1000 Draped rockfall protection, wire 
mesh 

13,000 
m2 

 
 
 
$    

 
 
 
$     

 
 
 

PART A CONSTRUCTION COST SUBTOTAL $     
 

 
 
Number of Days 

 
Road User/ 
Administrative Cost 

 
Amount Bid 

 
Calendar Days *        

 
$5,000.00 Per Day 

 
 $     

 
* The number of calendar days used shall include all weekends, holidays, periods of inclement 

weather, winter shutdown periods, and all other days during which work may or may not be 
performed. 

 
 
PART B ROAD USER/ADMINISTRATIVE COST SUBTOTAL $     
 
 
SCHEDULE A (TOTAL COST BASIS) (A + B) $     
 
 
ALTERNATE BID ITEM 15401-0000, 
Contractor Testing, Using Government 
Furnished Field Laboratory       $_________________ 
 
 
 
 
Submitted by:             

   Name of Bidder 




